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Tender No:

Tender ID:

Tender Published Date:

No SPV/GSCL/DEV/93 I 20 | 8 125 8 Dated: 2510912020

Tender Title:

Corrigendum-l Pre Bid Response

"Design, Construction, Commissioning and Handing over
along with facility Management and 5 years Operation and
Maintenance of Integrated Command and Control Centre
Building at Panjabari near Vipanan Kendra in Guwahati,
Assam on Design, Build and Operate basis" under Guwahati
Smart City Limited.

SPV/G S CL {Df.V I 93 I 2018 | 2 43
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t4-09-2020

This corrigendum is being issued in the reference to the Pre-bid Responses. The intending
bidders are requested to take note of the following changes and accordingly shall have to
submit the tender. 

.
Statement showing the amendments to the existing clause in tender volumes is published
online.

-sd/-
Managing Director

Guwahati Smart Citv Limited
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SR. NO. CLAUSE REFERENCE CONTENT IN RFP

1 Vol I -Clause No-6.2: Technical Proposal Check 

List Sl. No. 23

 Datasheets 

1. For HVAC 

2. Electricals 

3. IBMS  

 Datasheets 

1. For HVAC - Not required. Please refer 

Corrigendum no.1.

2. Electricals - Not required. Please refer 

Corrigendum no.1.

3. IBMS  - Not required. Please refer 

Corrigendum no.1.

2 Vol I -Clause No-6.2: Technical Proposal Check 

List Sl. No. 24

Electrical System related documents as per requirements set forth 

in Vol-II, Schedule –B /Technical Specifications for Electrical 

Works/ Clause no. 15

3 Vol I -Clause No-6.2: Technical Proposal Check 

List Sl. No. 25

HVAC System related documents as per requirements set forth in 

Vol-II, Schedule –B /Technical Specifications for HVAC Works/ 

Clause no. 5

4 Vol. 2, Clause No. 1.10 : ELECTRICAL 

WORKS, Sl. No. m & n.

2 x 100% modular redundant adequate rating three phase UPS 

system with Static By- Pass and 2 x 100% Lead Acid SMF VRLA 

battery bank with 30 min back up for providing power supply to 

Desktop / Workstations through Output UPS Distribution Board.

UPS of adequate kVA rating for Emergency Illumination with 30 

min Battery Backup (SMF VRLA type Battery) with UPS 

Distribution Board. Emergency Lighting System shall be 

considered for 15% of total lighting.

Capacity (Rating) of UPS for 

a) Desktop / Workstations

b) Emergency Lighting System

Has not been specified

Request you to indicate the UPS rating both in 

KVA and KW for both types of UPS for ensuring 

uniformity in Quote.

Bidder to propose the Rating of the UPS.

Technical Data Sheets required are impossible 

to provide as they ask for sensitive OEM data 

which no OEM is willing to divulge unless an 

order is placed with them. Even the make of the 

air filter in the GENSET is asked for. 

It is not possible to provide the makes and 

materials of small things such as the air filter int 

the generator set or the piston or the bearings 

of the engine. Vendors to OEM’s keep changing 

and OEM’s will not divulge their internal data. 

On the other hand, the tender also provides a 

list of approved makes in the tender and the 

specifications of the products required. Any 

product to be used by us will adhere to the 

specifications and makes as approved by 

Assam PWD. 

Hence, there is no need for technical data 

sheets which cover unnecessary data which is 

not possible to be provided and forms frivolous 

grounds for an eligible bidders rejection.

Design Construction Testing Commissioning as well as Operation and Maintenance for Five years for Integrated Command Control Centre Building consisting of works like RCC 

Architectural Finishes and MEP works like Electrical Plumbing HVAC Building

Volume 1,2 &3

Tender Reference Number

SPV/GSCL/DEV/93/2018/243 POINTS RAISED BY BIDDER CLARIFICATION BY GSCL

Tender Condition shall prevail
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SR. NO. CLAUSE REFERENCE CONTENT IN RFP

Design Construction Testing Commissioning as well as Operation and Maintenance for Five years for Integrated Command Control Centre Building consisting of works like RCC 

Architectural Finishes and MEP works like Electrical Plumbing HVAC Building

Volume 1,2 &3

Tender Reference Number

SPV/GSCL/DEV/93/2018/243 POINTS RAISED BY BIDDER CLARIFICATION BY GSCL

5 Vol.2: Electrical Works- Approved Make Uninterrupted Power Supply (UPS) : Emerson Network Power 

(India) Pvt. Ltd., Schneider Electric, Fuji Electric, Japan, Hitachi, 

Eaton, Socomec, ABB, Delta or Equivalent.

Note:

1. APWD approved makes are also acceptable, but final decision 

on selection of make will be at the discretion of GSCL.

Kindly note that we are a reputed manufacturer 

& supplier of On-Line UPS Systems for over 20 

years, under ORION brand having installed 

UPS in large quantities to Govt of Assam and 

Govt of India under various E-Governance 

Projects, IIT Guwahati, ONGC, UCO Bank, 

SBI, AMTRON, Assam SWAN, National 

Investigation Agency, Deptt of Post, Airports 

Authority, Indian Army, Hospitals etc. 

We also wish to inform that ORION make UPS 

is approved brand as per ASSAM PWD and is 

enlisted in Assam PWD Schedule of Rates 

(SoR) list. 

Further, we are an MSME unit registered with 

Govt of India (NSIC) and DIC Govt of Assam 

and are also covered under Assam 

Procurement Preference Policy 2015

As such, we kindly request you to include 

ORION make in your list of approved makes of 

UPS

APWD approved make is acceptable.

6 Vol-1, Clause no.2.5, Sl. No.20 Retention Money : 5 (Five) Percent of each Interim payment 

certificate will be deducted as Retention amount and will be 

returned after successful completion and commissioning of all 

works.
Tender Condition shall prevail

A huge amount of 10% is being taken as PBG 

and held for 5 years. As per Assam PWD 

guidelines, profit of contractors is paid at 10%. 

If we are supposed to keep our entire profit for 

5 years, the project will not be feasible for us 

financially. 

Also, one one hand the PBG is being held for 5 

years, and an additional retention money of 5% 

is to be deducted from our bills. This brings a 

total deduction of 15% which is simply not 

workable. Performance Security should be 

changed to 5% and there should be no retention 

from bills, whatsoever. 

Since O&M is not part of construction, the PGB 

being taken for construction works should be 

released after completion of construction works 

and separate PBG may be taken for O&M work 

period. 
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Design Construction Testing Commissioning as well as Operation and Maintenance for Five years for Integrated Command Control Centre Building consisting of works like RCC 

Architectural Finishes and MEP works like Electrical Plumbing HVAC Building

Volume 1,2 &3

Tender Reference Number

SPV/GSCL/DEV/93/2018/243 POINTS RAISED BY BIDDER CLARIFICATION BY GSCL

7 Vol-1, Clause no.2.5, Sl. No.21 Performance Security : 10 ( Ten) percent of Contract Amount in 

form of Bank guarantee valid up to the end of Operation and 

Maintenance Period

Performance security shall be 5% of the 

Contract price. Refer Corrigendum-1, sl no.1

8 Vol-1, Clause no.2.5, Sl. No.21 Performance Security : 10 ( Ten) percent of Contract Amount in 

form of Bank guarantee valid up to the end of Operation and 

Maintenance Period

Bidder requests to consider for                            

"Performace Security of 5 (five) percent of the 

Contract Amount". As most of the Government 

Organizaitons are accepting 5 (Five) percent as 

PBG / Performance Security.

Performance security shall be 5% of the 

Contract price. Refer Corrigendum-1, sl no.1

9 Vol 1 , clause no. 4.4.2.3, serial no. (b) (i) Subject to the outcome of the review and approval, an increase of 

the amount of the Performance Security by an amount equivalent 

to 30% of the value of the Works to be subcontracted.

Bidder requests to consider for : "to keep  the 

Performance Security as same as in the Tender 

Vol 1, cl. no. 2.5 for any changes/replacement 

of Nominated subcontractor other than 

submitted along with the Bidder's Contractor's 

Proposal" during the execution of the works. As 

the Bidder shall be solely responsible for the 

Performace of the works executed till the end of 

O&M Period.  

Clause deleted. Bidder to refer Corrigendum-

1, Sl no 1 & 2.

10 Vol 3, clause no. 60.7, serial no. (a) Advance Payment :

(a) No advance payment will be made to the Contractor. Bidder requests for consideration of 

Mobilization Advance of 5 + 5 = 10  (Ten) 

percent of Contract Amount against Bank 

Guarantee of equal amount.

Tender Condition shall prevail

A huge amount of 10% is being taken as PBG 

and held for 5 years. As per Assam PWD 

guidelines, profit of contractors is paid at 10%. 

If we are supposed to keep our entire profit for 

5 years, the project will not be feasible for us 

financially. 

Also, one one hand the PBG is being held for 5 

years, and an additional retention money of 5% 

is to be deducted from our bills. This brings a 

total deduction of 15% which is simply not 

workable. Performance Security should be 

changed to 5% and there should be no retention 

from bills, whatsoever. 

Since O&M is not part of construction, the PGB 

being taken for construction works should be 

released after completion of construction works 

and separate PBG may be taken for O&M work 

period. 




